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1. ULBULLGUDUU

1.1 ynielassassauuia (REMOVAL
OF EXISTING STRUCTURES)

1.1.1 eusefammenaii
(REMOVAL OF EXISTING ASPHALT
CONCRETE SURFACE)

1.1.2 Susevienaiiia (REMOVAL
OF EXISTING PIPE CULVERTS)

(@wane 1.00 1)
1.2 91Uy (EARTHWORK)

1.2.1 9UAnAUNIS (ROADWAY
EXCAVATION)
1.2.1.1 uyaTanlumsnzan
(UNSUITABLE MATERIAL EXCAVATION)
1.2.2 UAUAUNI (EMBANKMENT)

1.2.2.1 UAUaNAUNIS (EARTH
EMBANKMENT)

bR

au.d.

au.al.

200.000

15.000

120.000

616.000

17.87

160.66

105.23

215.20

3,574.00

2,409.90

12,627.60

132,563.20
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1.3642

1.3642

1.3642

24.37

219.17

143.55

293.57

4,875.65

3,287.58

17,226.57

180,842.71
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1.3 musaﬂﬁummazﬁww
(SUBBASE AND BASE COURSES)

1.3.1 mmfa@iaq’l,gﬁammauﬂ%'m
(MATERIALS TO CONTROL PUMPING
UNDER CONCRETE PAVEMENT)

5 1.3.1.1 av.l. 16.500 754.75 12,453.37 1.3642 1,029.62 16,988.88

QWH‘VIi’]EJiENIGTﬁ’W]’Nﬂ@Uﬂ%G] (SAND

CUSHION UNDER CONCRETE PAVEMENT)
1.4 $7UIMNe (SURFACE COURSES)

1.4.1
NURIIUESALALATIUARDUNSA
(PORTLAND CEMENT CONCRETE
PAVEMENT)

6 1.4.11 ATl 330.000 506.40 167,112.00 1.3642 690.83 227,974.19
RvneUosauaunduunnaunInm
..... %3.(PORTLAND CEMENT CONCRETE
PAVEMENT)lgmeunsaindn)

1.5 97lA59a519 (STRUCTURES)
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7 1.5.1 qquﬁaﬂauﬂauﬂ%‘mﬁ%umﬁﬂ . 19.000 2,890.16 54,913.04 1.3642 3,942.75 74,912.36
(R.C.PIPE CULVERTS) au1d  1.00 4.
8 1.7 S umu WA 1.000 762,331.37 762,331.37 1.3642 1,039,972.45 1,039,972.45
9 2. UBARAU (EARTH EXCAVATION) aul. 1.000 95.66 95.66 1.3642 130.49 130.49
10 3 ﬁgﬁﬂﬁq Ada. EACH 1.000 67,906.14 67,906.14 1.3642 92,637.55 92,637.55
39UIIAINAY 1,658,848.43
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