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1. udiuusauunounie

1.1 ynielassassauuia (REMOVAL
OF EXISTING STRUCTURES)
1 1.1.1 Musefneunsaiy
(REMOVAL OF EXISTING CONCRETE
PAVEMENT)
2. 9 uAY (EARTHWORK)

2.1 MUAAUNI (ROADWAY
EXCAVATION)
2 2.1.1 uanfuY (EARTH
EXCAVATION)
3. MUTBINUNIUAEAUTNS (SUBBASE
AND BASE COURSES)
3.1 UTEINUING (SUBBASES)

3 3.1.1 QWU?Bﬂ‘ﬁum’N%ﬂﬂm’)ﬁi’)ﬂJ
(SOIL AGGREGATE SUBBASE)

audl.

au.l.

3,000.000

506.250

506.250

70.63

32.69

487.53

211,890.00

16,549.31

246,812.06

1.3642

1.3642

1.3642

96.35

44.59

665.08

289,060.33

22,576.56

336,701.01
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3.2 mu"j’a@iaﬂéﬁamamauﬂ%m

(MATERIALS TO CONTROL PUMPING
UNDER CONCRETE PAVEMENT)
i 3.2.1 yumsesedlaianemeundn
(SAND CUSHION UNDER CONCRETE
PAVEMENT)

3.3 91ulvians (SHOULDER)

5 3.3.1 fulnamsianinasi (SOIL
AGGREGATE SHOULDER)
4. URINIS (SURFACE COURSES)

4.1
MUY ALALATLIUARDUNSA
(PORTLAND CEMENT CONCRETE
PAVEMENT)
6 4.1.1
RavnsUasnuauadiuuAnounsaMuT

..... %3.(PORTLAND CEMENT CONCRETE

PAVEMENT)Azmzunsamndn)
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au.l.

au.dl.

150.000

75.000

3,000.000

676.58

294.24

367.39

101,487.00

22,068.00

1,102,170.00

1.3642

1.3642

1.3642

922.99

401.40

501.19

138,448.56

30,105.16

1,503,580.31
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MGG X FN
7 4.1.2 SoURMDRBVEIHAILTIN e 8.000 199.13 1,593.04 1.3642 271.65 2,173.22
(EXPANSION JOINT)
8 4.1.3 5@8(;]'@Lﬁaﬁmmqym'g’]q LURNT 288.000 133.13 38,341.44 1.3642 181.61 52,305.39
(CONTRACTION JOINT)
FUTIANAN 2,374,950.54
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