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1. URINNG

1.1 ielassassauuia (REMOVAL
OF EXISTING STRUCTURES)
1 1.1.1 usefaneun3aiiy (REMOVAL ZERTH 255.000
OF EXISTING CONCRETE PAVEMENT)

1.2 97usU (EARTHWORK)

1.2.1 9UAnAUNIS (ROADWAY
EXCAVATION)
2 1.2.1.1 9u@nfU (EARTH aul.
EXCAVATION)

200.000

1.3 musaqﬁummazﬁuma
(SUBBASE AND BASE COURSES)

1.3.1 mu’s’a@iaﬂﬁ?ﬁwwﬂauﬂ%
(MATERIALS TO CONTROL PUMPING
UNDER CONCRETE PAVEMENT)

3 1311 aual. 12.000
uns1esedlaiisreunIn (SAND

CUSHION UNDER CONCRETE PAVEMENT)

76.09

59.71

439.70

19,402.95

11,942.00

5,276.40

1.3624

1.3624

1.3624

103.66

81.34

599.04

26,434.57

16,269.78

7,188.56
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A SIBNFNUNBATI Wy U F1AMDALE 31N FN F1AMDALIY $1AINA
CRHELILTY X FN
a 1.4 AOUNSARENUSESIUND au.al. 12.000 2,176.00 26,112.00 1.3624 2,964.58 35,574.98
5 1.5 qquLLﬁuﬁuﬂguﬂ%‘mﬁuuqﬂﬂgqq 1 9. WA 247.000 120.00 29,640.00 1.3624 163.48 40,381.53
817 1 4. U1 0.05 U.
1.6 11lA598519 (STRUCTURES)
6 1.6.1 qquﬁaﬂamﬂauﬂ%'ma%umﬁﬂ . 255.000 1,116.44 284,692.20 1.3624 1,521.03 387,864.65
(R.C.PIPE CULVERTS) au1m  0.60 4.
7 17 Uo 10.000 5,294.80 52,948.00 1.3624 7,213.63 72,136.35
varnmsourndameunInEsmandmsun
2 @ 0.60 N3
1.8 97UHIN149 (SURFACE COURSES)
1.8.1
MUY ALALATLIUARDUNSA
(PORTLAND CEMENT CONCRETE
PAVEMENT)
8 1811 ERY 248.000 384.06 95,246.88 1.3624 523.24 129,764.34

NVNIURSALAUAT LU ADUN AL
..... 23.(PORTLAND CEMENT CONCRETE
PAVEMENT)Azmzunsamndn)
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'Uﬁ i’lmﬁqu FN I1ATNEAY
CRHELILTY X FN
1.8.2 ULOENAAADUNSA
(ASPHALT CONCRETE)
9 1.8.2.1 CERY 1,275.000 346.61 441,927.75 1.3624 472.22 602,082.36
ufufmaeaianfeunIn wun.... .
(ASPHALT CONCRETE WEARING
COURSE)
1.8.3 lwsallan uazunalan
(PRIME COAT & TACK COAT)
10 1.8.3.1 iuanausaianunalas ERY 1,275.000 14.51 18,500.25 1.3624 19.76 25,204.74
(TACK COAT)
1.9 nulawan (MISCELLANEOUS)
1.9.1 MUFEUaT193 (MARKINGS)
11 1.9.1.1 THERMOPLASTIC PAINT CERY 76.500 212.84 16,282.26 1.3624 289.97 22,182.95
3¢9V 1(YELLOW & WHITE)
12 1.10 qqusgammmgwmmwﬂim LS 1.000 7,500.00 7,500.00 1.3624 10,218.00 10,218.00
(szuuUszUn,Feunasyuu)
13 2. q’]uﬁmau (EARTH EXCAVAT|ON) au.4. 55.000 59.71 3,284.05 1.3624 81.34 4,474.18
32U51ANAN 1,379,776.99
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